Republic of the Philippines

## Department of Education

DEPED REGIONAL OFFICE NO. VIII Gov't. Center, Candahug, Palo, Leyte ISO 9001:2015 CERTIFIED

## PROGRAM OF WORKS (Blank)

| OFFICE:   | DepED Regional Office No. VIII                                       |            | Date:  |          |            |                |                   |
|---|--|------------|--|----------|------------|----------------|-------------------|
|   |  |            | Budget Allo  | cation:  | -          |                | PHP 499,719.44    |
| Region: VIII  |  |            | Estimated Government Expenses:   |          |            |                |                   |
| Division: ESSD- EFS   |  |            | Approved Budget for Contract:  |          |            | PHP 499,719.44 |                   |
| Project Title:  Repair and Rehabilitation of the Stockromm area of ESSD Office  Plan: DepED Plans |  |            | Completion Period: 30 calendar days Minimum Required Manpower: Project Engineer Mason Laborer Foreman Tile Setter  Minimum Required Equipment: |          |            |                | borer             |
|   |  |            |  |          |            | Laborer        |                   |
|   |  |            |  |          |            |                |                   |
|   | DepED Regional Office No. VIII  Gov't. Center, Candahug, Palo, Leyte |            | Transit Mixer  Hand Tools  Bar Cutter  hand tools  |          |            | -              | Concrete Vibrator |
| Item I.D.   | Item Description   | % of Total | Unit   | Quantity | Total Cost |                | Remarks           |
|   |  |            |  |          |            |                |                   |
|   | I. DIRECT COST   |            |  |          |            |                |                   |
| 1.00  | General Requirments  |            | lot.   | 1.00     |            |                |                   |
| 2.00  | Demolitation Work  |            | SQ.M.  | 58.00    |            |                |                   |
| 3.00  | Earth Works  |            | CU.M.  | 14.60    |            |                |                   |
| 4.00  | Concrete Works   |            | CU.M.  | 7.00     |            |                |                   |
| 5.00  | Masonry Works  |            | SQ.M.  | 60.00    |            |                |                   |
| 6.00  | Tile Works   |            | CU.M.  | 28.80    |            |                |                   |
| 7.00  | Doors and Glass Frame Partition                                      |            | SET  | 3.00     |            |                |                   |
| 8.00  | Dray Wall Partition  |            | SQ.M.  | 17.00    |            |                |                   |
| 9.00  | Ceiling and Carpentry Works  |            | SQ.M.  | . 31.68  |            |                |                   |
| 10.00   | Dray Wall Partition  |            | SQ.M.  | 14.40    |            |                |                   |
| 11.00   | Painting Works   |            | SQ.M.  | 138.00   |            |                | *                 |
| 12.00   | Electrical Works   |            | Fix.   | 6.00     |            |                |                   |
| 13.00   | Forms and Scaffolding  |            | SQ.M.  | 14.40    |            |                |                   |
|   | SUB-TOTAL  |            |  |          |            |                |                   |
|   | I. DIRECT COST   |            |  |          |            |                |                   |
|   | II. INDIRECT COST 17%/22% of (I)                                     |            |  |          |            |                |                   |
|   | Contractor's Profit (10%)  |            |  |          |            |                |                   |
|   | Sub-Total  |            |  |          |            |                |                   |
|   | III. TAX 5% of (I+II)  |            |  |          |            |                |                   |
|   | Sub-Total  |            |  |          |            |                |                   |
|   |  |            | -  |          |            |                |                   |
|   | VI. TOTAL CONSTRUCTION COST (III + IV + V)                           |            |  |          |            |                |                   |

| <br>NEDAGEORIO |  |
|----------------|--|
|                |  |
|                |  |
|                |  |
|                |  |

Prepared by: